Daniel B. Stephens & Associates, Inc.

Jenny Gant

Board Clerk

Sierra Valley Groundwater Management District
PO Box 88

Chilcoot, CA 96105

Re: DMS Reporting Tool Quote
Dear Mrs. Gant:

Based on previous discussions and example tables provided to us, we estimate that adding a tool to the
Sierra Valley GLA-Data SGMA DMS that automatically generates tables of water levels that are
presented to the board of directors would require up to 14 staff-hours for a cost of up to $3,500.

Scope of Services

The tool would generate a Microsoft Excel file that would be downloaded to the user’s computer. The file
would contain four similar, specifically formatted (see attachments) tables in separate tabs that each
contained the following information:

Well name

Location description

DMS well ID number

Established minimum threshold (or alternative reference if no minimum threshold established)
Established measurable objective (if available)

Water level data

Water level data, including minimum thresholds (or alternatives) and measureable objectives, will be
presented as measured depth from the well’s reference point, and absolute water level elevation reported
as feet above mean sea level (ft amsl). Additionally, water levels will be presented as columns that
represent the most recent 10 months of data or the water level for the reporting month over the last 10
years (if available). For wells that have established minimum threshold and measurable objectives, cells
with water level data will be color coded according to the Sustainable Management Criteria (SMC) status
methodology presented in the Sierra Valley GSP WY 2021 Annual Report (see attachments). Wells
included in the table will come from pre-defined lists established by the user that are saved and
modifiable within the DMS.

Cost Estimate

A detailed budget for the proposed tasks is attached. We are offering to conduct this project on a time-
and materials basis and we assume the scope-of-work is as described above. The attached cost proposal is
an estimated budget based on present knowledge of the assignment that is believed sufficient to cover the
services described, but no guarantee is made or implied.

Changes to the scope-of-work may require additional budget authorization. Only actual costs incurred
will be charged if costs are less than estimated; estimated costs will not be exceeded without a cost
amendment and prior approval by SVGMD Board of Directors or its appointee. Since DBS&A does not



Daniel B. Stephens & Associates, Inc.

currently have a contract with SVGMD and given the relatively low cost estimate, we suggest SVGMD
issue a purchase order (PO) not to exceed $3,456.00.

Estimated schedule

The reporting tool is anticipated to be available about 6 weeks after receiving authorization to
proceed. The final reporting will be available about 2 weeks after receiving review comments from the
SVGMD Board of Directors or its appointee.

We will plan to attend the SVGMD board meeting scheduled for October 17th to be available to answer
any questions.

Sincerely,

Gus Tolley, PhD Tony Morgal /PG, CHG
Hydrogeologist VP & Principal Hydrogeologist
Daniel B. Stephens & Associates, Inc. Daniel B. Stephens & Associates, Inc.

Attachments: Example table layouts (annual and monthly), SMC status methodology, cost estimate



SVGMD Monthly Well Readings - September 2022

Well # Location RMP # Minimum Goal December January February March April May June July August September
MW 1s Loyalton (Dotta)

MW 1d Loyalton (Dotta)

MW 2s Sierraville (Sanford)
MW 2i Sierraville (Sanford)
MW 2d Sierraville (Sanford)
MW 3s Sattley (Dobbas)

MW 3i Sattley (Dobbas)

MW 3d Sattley (Dobbas)

MW 4s Calpine (Bradley)
MW 4i Calpine (Bradley)
MW 4d Calpine (Bradley)
MW 5s Chilcoot (Potter)
MW 5i Chilcoot (Potter)
MW 5d Chilcoot (Potter)
MW 6s Beckwourth (FRLT)
MW 6d Beckwourth (FRLT)
MW 7s Dyson Lane (Roberti)
MW 7i Dyson Lane (Roberti)
MW 7d Dyson Lane (Roberti)
w1 Dyson Lane (D&S)
W2 Beckwourth (Murray)
w3 Beckwourth (Williams)
W5 Hwy 70 (D&S)

W6 Chilcoot (Black)

W8 Grizzly Golf

Final layout to be approved by SVGMD

Example only




SVGMD Annual Well Readings - September

Well # Location RMP # Minimum Goal 2013 2014 2015 2016 2017 2018 2019 2020 2021 2022
MW 1s Loyalton (Dotta)

MW 1d Loyalton (Dotta)

MW 2s Sierraville (Sanford)
MW 2i Sierraville (Sanford)
MW 2d Sierraville (Sanford)
MW 3s Sattley (Dobbas)

MW 3i Sattley (Dobbas)

MW 3d Sattley (Dobbas)

MW 4s Calpine (Bradley)
MW 4i Calpine (Bradley)
MW 4d Calpine (Bradley)
MW 5s Chilcoot (Potter)
MW 5i Chilcoot (Potter)
MW 5d Chilcoot (Potter)
MW 6s Beckwourth (FRLT)
MW 6d Beckwourth (FRLT)
MW 7s Dyson Lane (Roberti)
MW 7i Dyson Lane (Roberti)
MW 7d Dyson Lane (Roberti)
w1 Dyson Lane (D&S)
W2 Beckwourth (Murray)
w3 Beckwourth (Williams)
W5 Hwy 70 (D&S)

W6 Chilcoot (Black)

W8 Grizzly Golf

Example only
Final layout to be approved by SVGMD
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DBS&A

Daniel B. Stephens & Associates, Inc.

Cost Estimate

Cost Summary For

Sierra Valley Groundwater Management District

DMS Board Reporting Tool
October 13, 2022

Cost Summary by Task
Task No. Project Description Cost
1 Reporting Tool Development $ 3,456.00
Total: $ 3,456.00




DBSS&A

Daniel B. Stephens & Associates, Inc.

Cost Estimate

Client Name: Sierra Valley Groundwater Management District Date: October 13, 2022
Project Name: DMS Board Reporting Tool Estimator: Gus Tolley
Project Number: Project Manager: Gus Tolley
Terms: Reviewed by: Tony Morgan
Approved by: Tony Morgan
Task 1 Reporting Tool Development
SERVICES UNIT UNIT FEE | QUANTITY COST
[ Principal professional I Hour $  317.00 $
Principal professional | Hour 276.00
Senior professional Hour 254.00 13 3,302.00
Senior professional | Hour 227.00
Project professional Il Hour 206.00
Project professional Il Hour 187.00
Project professional | Hour 177.00
Staff professional Il Hour 154.00 1 154.00
Staff professional Il Hour 142.00
Staff professional | Hour 132.00
Managing technician Hour 160.00
Principal technician Hour 142.00
Technician IV Hour 129.00
Technician lll Hour 121.00
Technician Il Hour 112.00
Technician | Hour 104.00
GIS specialist Hour 134.00
CADD specialist Hour 134.00
CADD/GIS/database Il Hour 132.00
CADD/GIS/database | Hour 120.00
Senior technical editor Hour 140.00
Technical editor Hour 115.00
Project assistant Il Hour 110.00
Project assistant | Hour 99.00
Biologist I Hour 118.00
Biologist | Hour 110.00
Subtotal: 14 | $ 3,456.00
EXPENSES MARKUP UNIT UNIT FEE | QUANTITY COST
$ $
Subtotal: $ 0.00
Total Direct Cost 3,456.00
Markup on third party services 0.00
TASK 1 TOTAL $ 3,456.00

NOTES:





