

J.W. Kerns, Inc.

4360 Highway 39 - Klamath Falls, OR 97603 - CCB# 155281

ESTIMATE

Office: 541-884-4129

: 800-598-6205

Fax: 541-884-0995

Email: jwkernsinc@jwkernsinc.com

Purchaser	Dan Greenwood	Date	4/7/2025
Address		Deliver To	
Project	Pivot 1 south well	Salesman	Thor Chenault
Phone #		How Ship	
		When	
		Credit	charge

DEL. DATE	QUAN.	DESCRIPTION	PRICE EACH	TOTAL
		EQUIPMENT		
	1	CLEMONS 950 GPM CENTRIFUGAL SAND SEPARATOR	\$ 6,527.70	\$ 6,527.70
	1	FLOW TUBE WITH STRAIGHTENING VANES	\$ 655.80	\$ 655.80
	1	STEEL TUBING, FLANGES, NUTS, BOLTS, GASKETS & PAINT	\$ 2,170.70	\$ 2,170.70
	1	2" PESB 24V ELECTRIC FLUSH VALVE W/ DC LATCHING SOLENOID	\$ 304.19	\$ 304.19
	1	ESP9V1 SINGLE STATION BATTERY OPERATED TIMER	\$ 98.55	\$ 98.55
	1	2" X 3" GALVANIZED NIPPLE	\$ 7.10	\$ 7.10
	1	2" GALVANIZED ST 90 ELL	\$ 24.17	\$ 24.17
	1	2" PVC MALE ADAPTER	\$ 2.20	\$ 2.20
	2	100# LIQUID FILLED PRESSURE GAUGE	\$ 18.50	\$ 37.00
	1	12" WAFER CHECK VALVE	\$ 806.00	\$ 806.00
	2	3" AIR VENT	\$ 75.20	\$ 150.40
<p>Quote Valid 10 Days</p> <p>Project Payment Terms: 50% on Quote Acceptance 25% on Delivery of Materials 25% on Project Completion</p> <p>The use of a credit card is subject to a 3% fee</p> <p>Prices are based on receipt of order as quoted; any quantity changes subject to re-quote</p> <p>This quote was prepared with limited project plans and specifications. Modifications to material or design may affect final cost.</p> <p>Budgetary estimate only. Cost Estimates are based on best available information and may change based on scope changes, design changes or other unforeseen factors.</p> <p>Concrete pads for sand separator feet provided by owner</p> <p>* 2-3 week lead time for materials upon acceptance of order *</p>				
			EQUIPMENT TOTAL	\$ 10,783.81
			CAL TAX	\$ 242.64
FREIGHT AND LABOR				
	1	FREIGHT AND HANDLING (Estimate-Actual will be charged)	\$ 950.00	\$ 950.00
	1	SHOP WELDING LABOR	\$ 1,850.00	\$ 1,850.00
	1	FIELD WELDING LABOR WITH HELPER & TRUCK	\$ 7,380.00	\$ 7,380.00
			LABOR TOTAL	\$ 10,180.00
			GRAND TOTAL	\$ 20,963.81
			GRAND TOTAL W/TAX	\$ 21,206.45

This Quotation Subject To The Following Conditions: (a) Errors are subject to correction. (b) All prices are subject to change without notice. (c) Prices FOB point of origin unless specified otherwise. (d) Quotations are made for immediate acceptance unless stated otherwise. (e) All orders are subject to approval by our credit department. (f) Claims for corrections, reductions or shortage must be made within 10 days after receipt of goods. (g) Quote valid for 10 days unless otherwise specified.

Purchaser Signature	Date	Order #	TC2504-19
---------------------	------	---------	-----------

J.W. Kerns, Inc.

4360 Highway 39 - Klamath Falls, OR 97603 - CCB# 155281

ESTIMATE

Office: 541-884-4129

: 800-598-6205

Fax: 541-884-0995

Email: jwkernsinc@jwkernsinc.com

Purchaser	DAN GREENWOOD	Date	4/7/2025
Address		Deliver To	
Project	PIVOT 2 & 5 WELL	Salesman	THOR CHENAULT
Phone #		How Ship	OUR TRUCK
		When	
		Credit	CHARGE

DEL. DATE	QUAN.	DESCRIPTION	PRICE EACH	TOTAL
		EQUIPMENT		
	1	CLEMONS 2300GPM CENTRIFUGAL SAND SEPARATOR	\$ 9,806.20	\$ 9,806.20
	1	STEEL TUBING, FLANGES, NUTS, BOLTS, GASKETS & PAINT	\$ 2,523.85	\$ 2,523.85
	1	2" PESB 24V ELECTRIC FLUSH VALVE W/ DC LATCHING SOLENOID	\$ 304.19	\$ 304.19
	1	ESP9V1 SINGLE STATION BATTERY OPERATED TIMER	\$ 98.55	\$ 98.55
	1	2" X 3" GALVANIZED NIPPLE	\$ 7.10	\$ 7.10
	1	2"GALVANIZED ST 90 ELL	\$ 24.17	\$ 24.17
	1	2" PVC MALE ADAPTER	\$ 2.20	\$ 2.20
	2	100# LIQUID FILLED PRESSURE GAUGE	\$ 18.50	\$ 37.00
	1	12" WAFER CHECK VALVE	\$ 806.00	\$ 806.00
	2	3" AIR VENT	\$ 75.20	\$ 150.40
	1	3" PRESSURE RELIEF VALVE	\$ 213.85	\$ 213.85
<p>Quote Valid 10 Days Project Payment Terms: 50% on Quote Acceptance 25% on Delivery of Materials 25% on Project Completion The use of a credit card is subject to a 3% fee Prices are based on receipt of order as quoted; any quantity changes subject to re-quote This quote was prepared with limited project plans and specifications. Modifications to material or design may affect final cost. Budgetary estimate only. Cost Estimates are based on best available information and may change based on scope changes, design changes or other unforeseen factors. Concrete pads for sand separator feet provided by owner</p>				
* 2-3 week lead time for materials upon acceptance of order *				
			EQUIPMENT TOTAL	\$ 13,973.51
			CAL TAX	\$ 314.40
FREIGHT AND LABOR				
	1	FREIGHT AND HANDLING (Estimate-Actual will be charged)	\$ 950.00	\$ 950.00
	1	SHOP WELDING LABOR	\$ 1,850.00	\$ 1,850.00
	1	FIELD WELDING LABOR WITH HELPER & TRUCK	\$ 7,380.00	\$ 7,380.00
			LABOR TOTAL	\$ 10,180.00
			GRAND TOTAL	\$ 24,153.51
			GRAND TOTAL W/TAX	\$ 24,467.91

This Quotation Subject To The Following Conditions: (a) Errors are subject to correction. (b) All prices are subject to change without notice. (c) Prices FOB point of origin unless specified otherwise. (d) Quotations are made for immediate acceptance unless stated otherwise. (e) All orders are subject to approval by our credit department. (f) Claims for corrections, reductions or shortage must be made within 10 days after receipt of goods. (g) Quote valid for 10 days unless otherwise specified.

Purchaser Signature	Date	Order #	TC2504-18
---------------------	------	---------	-----------